DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 00C522 REVI SION NO : 1
CONTRACT NO: 005881 REGION NO : 3
VERSI ON NO : 1 WORK ORDER# : 0OL3138
WY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------
TITLE : SR5 GARY MERLI NO CONSTRUCTI ON CO. D. A. ZULUAGA CONSTRUCTI ON,
MOUNTS ROAD VEI GH I N MOTI O 9125 10TH AVE S 652 SW 143RD ST
000522
PROJECT - 1M 0053(874) SEATTLE WA 981084600 SEATTLE WA 981661536
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 1000¢
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
23, 620. 00 18, 400. 00 23, 000. 00
2 REMOVI NG ASPHALT CONC. PAVEMENT
313. 0000 e 40. 0000 50. 0000 50. 0000
12, 520. 00 15, 650. 00 15, 650. 00
3 REMOVI NG PLASTI C STRI PE
86. 0000 w 4. 7500 7.0000 7.0000
408. 50 602. 00 602. 00
4 REMOVI NG PAI NT STRI PE
475. 0000 w 1. 7500 3. 4000 3. 0000
831. 25 1, 615. 00 1, 425. 00
SURFACI NG
5 CRUSHED SURFACI NG TOP COURSE
71. 0000 t 50. 0000 75. 0000 50. 0000
3, 550. 00 5, 325. 00 3, 550. 00
CEMENT CONCRETE PAVENMENT
6 CEMENT CONC. PAVEMENT GRI NDI NG
313. 0000 e 55. 0000 30. 0000 35. 0000
17, 215. 00 9, 390. 00 10, 955. 00
7  NODI FI ED CEMENT CONCRETE 2 HOUR
89. 0000 s 1, 200. 0000 1, 290. 0000 1, 350. 0000
106, 800. 00 114, 810. 00 120, 150. 00
ASPHALT CONCRETE PAVEMENT
8 PLANI NG Bl TUM NOUS PAVENENT
112. 0000 e 50. 0000 30. 0000 35. 0000
5, 600. 00 3, 360. 00 3, 920. 00
9 FORCE ACCOUNT SHOULDER REPAIR
EST.
6, 000. 00 6, 000. 00 6, 000. 00
10 LONG TUDI NAL JOI NT SEAL
178. 0000 w 30. 0000 30. 0000 15. 0000
5, 340. 00 5, 340. 00 2,670. 00
EROSI ON CONTROL AND PLANTI NG
11 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00
12 STRAW BALE
3. 0000 EACH 25. 0000 15. 0000 50. 0000
75. 00 45. 00 150. 00
13 SPCC LEAD
12. 0000 HR 45. 0000 35. 0000 50. 0000
540. 00 420. 00 600. 00
14 SPILL PREVENTI ON PLAN
L.S.
500. 00 750. 00 800. 00
TRAFFI C
15 REPAI R | MPACT ATTENUATOR
EST.

3, 700. 00 3, 700. 00 3, 700. 00



DATE: 05/ 05/2000
TI ME: 14: 26

BI DS OPENED ON : Jun 1 2000
AWARDED ON : Jun 6 2000

© e 3RD BIDDER -------

I'T NORTHERN CON- AGG, | NC
13321 27TH DR SE

M LL CREEK WA 98012463¢

)2 CONTRACTOR NUMBER : 100153

PRI CE PER UNI T/
TOTAL AMOUNT

28, 500. 00

56. 0000
17,528. 00

8. 0000
688. 00

4.0000

1, 900. 00

43. 0000
3, 053. 00

21. 0000
6,573. 00
1, 300. 0000

115, 700. 00

14. 0000

1, 568. 00

6, 000. 00

13. 0000
2,314.00

1, 000. 00

50. 0000
150. 00

75. 0000

900. 00

1, 000. 00

3, 700. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 00C522 REVI SION NO : 1
CONTRACT NO: 005881 REGION NO : 3
VERSI ON NO : 1 WORK ORDER# : 0OL3138
WY CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------
TITLE : SR5 GARY MERLI NO CONSTRUCTI ON CO. D. A. ZULUAGA CONSTRUCTI ON,
MOUNTS ROAD VEI GH I N MOTI O 9125 10TH AVE S 652 SW 143RD ST
000522
PROJECT - 1M 0053(874) SEATTLE WA 981084600 SEATTLE WA 981661536
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 1000¢
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
16 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 6, 000. 0000 2, 000. 0000 1, 200. 0000
6, 000. 00 2, 000. 00 1, 200. 00
17 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
48. 0000 HR 30. 0000 50. 0000 50. 0000
1, 440. 00 2, 400. 00 2, 400. 00
18 PAINT STRI PE
475. 0000 w 2.0000 3. 4000 3. 0000
950. 00 1, 615. 00 1, 425. 00
19 DURABLE LANE STRI PE
86. 0000 w 20. 0000 25. 0000 23. 0000
1, 720. 00 2, 150. 00 1,978.00
20 PERMANENT SI GNI NG
L.S.
14, 100. 00 15, 000. 00 15, 000. 00
21 SEQUENTI AL ARROW S| GN
148. 0000 HR 5. 0000 5. 0000 5. 0000
740. 00 740. 00 740. 00
22 PORTABLE CHANGEABLE MESSAGE S| GN
1.0000 EACH 2, 500. 0000 2, 000. 0000 1, 500. 0000
2, 500. 00 2, 000. 00 1, 500. 00
23 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
128. 0000 HR 3. 0000 5. 0000 6. 0000
384. 00 640. 00 768. 00
24 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7, 000. 00 5, 000. 00 5, 000. 00
25  TEMPORARY PAI NTED EDGE STRI PE
950. 0000 w 0. 3600 2.0000 1. 7500
342. 00 1, 900. 00 1, 662. 50
26  TEMPORARY MASK STRI PE
220. 0000 w 11. 4000 14. 0000 13. 0000
2,508. 00 3, 080. 00 2, 860. 00
27  TEMPORARY LANE STRI PE
220. 0000 w 4. 4000 10. 0000 9. 0000
968. 00 2, 200. 00 1, 980. 00
28  TEMPORARY RAI SED PAVEMENT MARKER TYPE 2
1. 0000 HUND 500. 0000 1, 000. 0000 900. 0000
500. 00 1, 000. 00 900. 00
29 TRAFFI C CONTROL LABOR
548. 0000 HR 50. 0000 45. 0000 45. 0000
27, 400. 00 24, 660. 00 24, 660. 00
30 TRAFFI C CONTROL SUPERVI SOR
45. 0000 HR 55. 0000 55. 0000 55. 0000
2, 475. 00 2, 475. 00 2,475.00

31 CONSTRUCTI ON SI GNS CLASS A
7.2000 n 116. 0000 200. 0000 170. 0000
835. 20 1, 440. 00 1,224.00



DATE: 05/ 05/2000
TI ME: 14: 26

BI DS OPENED ON : Jun 1 2000
AWARDED ON : Jun 6 2000

© e 3RD BIDDER -------

I'T NORTHERN CON- AGG, | NC
13321 27TH DR SE

M LL CREEK WA 98012463¢

)2 CONTRACTOR NUMBER : 100153

PRI CE PER UNI T/
TOTAL AMOUNT

2,100. 0000
2,100. 00

50. 0000
2,400. 00

4.0000
1, 900. 00

23. 0000

1,978.00

14, 000. 00

4.5000
666. 00

1, 500. 0000
1, 500. 00

4.0000

512. 00

4, 000. 00

2.0000
1, 900. 00

14. 0000
3, 080. 00

9. 0000
1, 980. 00

900. 0000
900. 00

56. 0000
30, 688. 00

65. 0000
2,925.00

125. 0000
900. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 00C522 REVI SION NO : 1
CONTRACT NO: 005881 REGION NO : 3
VERSI ON NO : 1 WORK ORDER# : OL3138
W CSR 005 e LOWBIDDER ------- =--=----- 2ND BIDDER ------
TITLE : SR5 GARY MERLI NO CONSTRUCTI ON CO. D. A. ZULUAGA CONSTRUCTI ON,
MOUNTS ROAD VEI GH I N MOTI O 9125 10TH AVE S 652 SW 143RD ST
00C522
PROJECT . 1M 0053(874) SEATTLE WA 981084600 SEATTLE WA 981661536
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 1000¢
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00 1, 000. 00
33 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00
34 M NOR CHANGE
CALC
-1.00 -1.00 -1.00
35 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
10. 0000 w 25. 0000 30. 0000 26. 0000
250. 00 300. 00 260. 00

CONTRACT TOTAL $259, 810. 95 $257, 006. 00 $262, 203. 50



DATE: 05/ 05/2000
TI ME: 14: 26

BI DS OPENED ON : Jun 1 2000
AWARDED ON : Jun 6 2000

© e 3RD BIDDER -------

I'T NORTHERN CON- AGG, | NC
13321 27TH DR SE

M LL CREEK WA 98012463¢

)2 CONTRACTOR NUMBER : 100153

PRI CE PER UNI T/
TOTAL AMOUNT

1, 000. 00

1, 000. 00

-1.00

25. 0000
250. 00

$264, 252. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 00C522 REVI SION NO : 1
CONTRACT NO: 005881 REGION NO : 3
VERSI ON NO : 1 WORK ORDER# : OL3138
W CSR 005 e 4TH BIDDER -------
TITLE : SR5 C. A. CAREY CORP.
MOUNTS ROAD WEI GH | N MOTI O 537 NW LOCUST ST
00C522 98027- 2412
PROJECT . 1M 0053(874) | SSAQUAH WA 980271006
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
23, 620. 00 23, 000. 00
2 REMOVI NG ASPHALT CONC. PAVEMENT
313. 0000 m 40. 0000 35. 0000
12, 520. 00 10, 955. 00
3 REMOVI NG PLASTI C STRI PE
86. 0000 w 4. 7500 8. 0000
408. 50 688. 00
4 REMOVI NG PAI NT STRI PE
475. 0000 w 1. 7500 4.0000
831. 25 1, 900. 00
SURFACI NG
5 CRUSHED SURFACI NG TOP COURSE
71. 0000 t 50. 0000 60. 0000
3, 550. 00 4,260. 00
CEMENT CONCRETE PAVEMENT
6 CEMENT CONC. PAVEMENT GRI NDI NG
313. 0000 m 55. 0000 25. 0000
17, 215. 00 7, 825.00
7  MODI FI ED CEMENT CONCRETE 2 HOUR
89. 0000 B 1, 200. 0000 1, 550. 0000
106, 800. 00 137, 950. 00
ASPHALT CONCRETE PAVEMENI
8 PLANI NG BI TUM NOUS PAVENMENT
112. 0000 m 50. 0000 25. 0000
5, 600. 00 2, 800. 00
9 FORCE ACCOUNT SHOULDER REPAIR
EST.
6, 000. 00 6, 000. 00
10 LONG TUDI NAL JOI NT SEAL
178. 0000 w 30. 0000 20. 0000
5, 340. 00 3, 560. 00
EROSI ON CONTROL AND PLANTI NG
11 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00
12 STRAW BALE
3.0000 EACH 25. 0000 100. 0000
75. 00 300. 00
13 SPCC LEAD
12. 0000 HR 45. 0000 50. 0000
540. 00 600. 00
14 SPILL PREVENTI ON PLAN
L.S.
500. 00 500. 00
TRAFFI C
15 REPAI R | MPACT ATTENUATOR
EST.

3, 700. 00 3, 700. 00



DATE: 05/ 05/2000
TI ME: 14: 26

BI DS OPENED ON : Jun 1 2000
AWARDED ON : Jun 6 2000




DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 00C522 REVI SION NO : 1
CONTRACT NO: 005881 REGION NO : 3
VERSI ON NO : 1 WORK ORDER# : OL3138
W CSR 005 e 4TH BIDDER -------
TITLE : SR5 C. A. CAREY CORP.
MOUNTS ROAD WEI GH | N MOTI O 537 NW LOCUST ST
00C522 98027- 2412
PROJECT . 1M 0053(874) | SSAQUAH WA 980271006
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
16 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 6, 000. 0000 2, 000. 0000
6, 000. 00 2, 000. 00
17 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
48. 0000 HR 30. 0000 38. 0000
1, 440. 00 1, 824. 00
18 PAINT STRI PE
475. 0000 w 2. 0000 4.0000
950. 00 1, 900. 00
19 DURABLE LANE STRI PE
86. 0000 w 20. 0000 25. 0000
1, 720. 00 2, 150. 00
20 PERMANENT SI GNI NG
L.S.
14, 100. 00 10, 000. 00
21 SEQUENTI AL ARROW SI GN
148. 0000 HR 5.0000 5.0000
740. 00 740. 00
22 PORTABLE CHANGEABLE MESSAGE SI GN
1. 0000 EACH 2, 500. 0000 1, 500. 0000
2, 500. 00 1, 500. 00
23 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
128. 0000 HR 3.0000 4.0000
384. 00 512. 00
24 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
7, 000. 00 5, 000. 00
25  TEMPORARY PAI NTED EDGE STRI PE
950. 0000 w 0. 3600 2. 0000
342.00 1, 900. 00
26 TEMPORARY MASK STRI PE
220. 0000 w 11. 4000 15. 0000
2,508. 00 3,300. 00
27  TEMPORARY LANE STRI PE
220. 0000 w 4. 4000 10. 0000
968. 00 2,200. 00
28  TEMPORARY RAI SED PAVEMENT MARKER TYPE 2
1. 0000 HUND 500. 0000 1, 000. 0000
500. 00 1, 000. 00
29 TRAFFI C CONTROL LABOR
548. 0000 HR 50. 0000 37. 0000
27, 400. 00 20, 276. 00
30 TRAFFI C CONTROL SUPERVI SOR
45. 0000 HR 55. 0000 40. 0000
2, 475.00 1, 800. 00

31 CONSTRUCTI ON SI GNS CLASS A
7.2000 n 116. 0000 150. 0000
835. 20 1, 080. 00



DATE: 05/ 05/2000
TI ME: 14: 26

BI DS OPENED ON : Jun 1 2000
AWARDED ON : Jun 6 2000




DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 00C522 REVI SION NO : 1
CONTRACT NO: 005881 REGION NO : 3
VERSI ON NO : 1 WORK ORDER# : OL3138
W CSR 005 e 4TH BIDDER -------
TITLE : SR5 C. A. CAREY CORP.
MOUNTS ROAD WEI GH | N MOTI O 537 NW LOCUST ST
00C522 98027- 2412
PROJECT . 1M 0053(874) | SSAQUAH WA 980271006
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
32 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00
33 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00
34 M NOR CHANGE
CALC
-1.00 -1.00
35 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
10. 0000 w 25. 0000 30. 0000
250. 00 300. 00

CONTRACT TOTAL $259, 810. 95 $264, 519. 00



DATE: 05/ 05/2000
TI ME: 14: 26

BI DS OPENED ON : Jun 1 2000
AWARDED ON : Jun 6 2000




